APRIL 23, 2015

TO: PROSPECTIVE BIDDERS
FROM: GABE DOBBS, PROJECT ENGINEER (KIMLEY-HORN) ON BEHALF OF TOWN OF MATTHEWS
SUBIJECT: ADDENDUM 2 - WBS 39077.3.F3 (MUNICIPAL CONTRACT FOR U-4713B CAMPUS RIDGE

RD. REALIGNMENT) — Questions from Bidders

Changes to Bid Schedule of prices are below:

Bid item #4, “undercut excavation” has changed from 500 CY to 5,800 CY. The Contractors bid
must include this updated quantity. Contractor is to replace the attached sheet into their project
manual for the updated “Schedule of Prices”

Bid item #4B, “Geotextile for soil stabilization” has been added to the “Schedule of prices”

The following responses are from questions by contractors.
Question #1 - “Can the erosion control plan be changed”

Answer #1 - The erosion control plan has been approved by the North Carolina Department of
Environment and Natural Resources (NCDENR). The Contractor can request changes to the erosion
control plan from NCDENR at no cost to the Engineer, Town of Matthews, or NCDOT.

Question #2 — “Is the bypass required for the installation of the culverts?”

Answer #2 - The erosion control plan has been approved by the North Carolina Department of
Environment and Natural Resources (NCDENR). The Contractor can request changes to the erosion
control plan from NCDENR at no cost to the Engineer, Town of Matthews, or NCDOT.

Question #3 — “The traffic control plans show the east side of E. John Street being constructed first. Can
the west side be constructed first?”

Answer #3 — The west side of east John Street can be constructed prior to the east side at no additional
cost to the Engineer, Town of Matthews, or NCDOT. Approval for traffic control changes must be
approved by the NCDOT inspector.

Question #4 — Have contract availability and completion dates have been determined?

Answer #4 — the Date of Availability is June 1%, 2015. A completion date of December 15™, 2015 is set.
As stated in the contract documents, liquidated damages have been set at $500 per calendar day.

Question #5 —What is to be included in the bid submittal?
Answer #5 — The following items are to be included in the bid:

- Contract Proposal
- Proposal Form



APRIL 23, 2015
- Additional bidders certification
- Schedule of prices
- Signature Sheet
- Execution of Bid
- E-verify affidavit
- Bidbond
- List of DBE subcontractors

-END OF ADDENDUM #2

Attachments:

-Updated Bid Schedule of Prices

CC: Mr. Ritchie Hearne, P.E.
Mr. Terry Burleson, P.E.
Ralph Messera, Public Works Director - Town of Matthews

Benjamin Taylor, P.E. (Kimley-Horn)



Contract No.

TOM Project #

County

U-4713B - Campus Ridge Road Realignment

Mecklenburg

SCHEDULE OF PRICES

KIMLEY-HORN & ASSOCIATES, INC.

2000 South Bivd., Suite 440
Charlotte, NC 28283

TEL: (704)333-5131 FAX: (704) 333-0845

SCHEDULE OF PRICES

PREPARED BY: G. Dobbs
CHECKED BY: B. Taylor

U-4713B Campus Ridge Road Realignment from East John Street to Campus Ridge Road

JOB NUMBER '015290015

DATE: 11/10/2014

Rev. 04-22-15

TOWN OF MATTHEWS, NORTH CAROLINA

ITEM | SECTION DESCRIPTION QUANTITY UNIT UNIT BID AMOUNT
Engineer's
Estimate
1 800 MOBILIZATION 1|LS
2 SP-1 COMPREHENSIVE GRADING 1|LS
3 SP-2 REMOVAL OF EXISITNG BUILDING 1|EA
4 226 UNDERCUT EXCAVATION 5800|CY
4B 270 GEOTEXTILE FOR SOIL STABILIZATION 12000[SY
DRAINAGE ITEMS
5 230 BORROW EXCAVATION (PIPE INSTALLATION) 50|CY
6 240 DRAINAGE DITCH EXCAVATION 340|CY
7 310 15" RCP PIPE 117|LF
310 18" RCP PIPE 46|LF
9 310 24" RCP PIPE 171|LF
10 310 48" RCP PIPE CULVERT 88[LF
11 838 BRICK ENDWALL - 48" PIPE, NCDOT STD. 838.11 12|CY
12 310 60" RCP PIPE CULVERT 120|LF
13 838 REINFORCED BRICK ENDWALL - 60" PIPE, NCDOT 838.57 12|CY
14 840 CONCRETE PIPE COLLAR, CL. B, NCDOT 840.72 16(CY
15 300 FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES 60| TN
16 300 FOUNDATION CONDITIONING GEOTEXTILE 190|SY
17 876 GEOTEXTILE FOR DRAINAGE 135|SY
18 840 CONCRETE JUNCTION BOX W/ MANHOLE; NCDOT STD. 840.31 1|EA
19 840 MASONRY DRAINAGE STRUCTURES, ADDITIONAL DEPTH 0.1|LF
20 876 RIP-RAP, CLASS B 93| TON
ROADWAY ITEMS
21 801 CONSTRUCTION SURVEYING 1|Ls
22 806 RIGHT-OF-WAY MARKERS 15|EA
23 852 5" MONOLITHIC CONCRETE ISLAND (SURFACE MOUNTED) 72[SY
24 862 STEEL BEAM GUARDRAIL 700{LF
25 862 GUARDRAIL ANCHOR UNIT - GRAU 350 4|EA
26 607 MILLING BITUMINOUS PAVEMENT, VAR. DEPTH 1015[SY
27 610 ASPHALT CONCRETE SURFACE COURSE, TYPE S9.5B 1950{ TON
28 610 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 119.0B 2140|TON
29 610 ASPHALT CONCRETE BASE COURSE, TYPE B25.0B 470| TON
30 520 AGGREGATE BASE COURSE 7570| TON
31 545 INCIDENTAL STONE BASE 760[ TON
32 620 ASPHALT BINDER 272| TON
PAVEMENT MARKING ITEMS
33 901 CONTRACTOR FURNISHED, TYPE E SIGN 17|SF
34 903 SUPPORTS, 3-LB STEEL U-CHANNEL 40|LF
35 1205 THERMOPLASTIC PVMT MARKING LINES (4", 120 MILS) 11542(LF
36 1205 THERMOPLASTIC PVMT MARKING LINES (4", 90 MILS) 9942|LF
37 1205 THERMOPLASTIC PVMT MARKING LINES (8", 90 MILS) 103|LF
38 1205 THERMOPLASTIC PVMT MARKING LINES (16", 120 MILS) 46|LF
39 1205 THERMOPLASTIC PVMT MARKING LINES (24", 120 MILS) 113|LF
40 1205 THERMOPLASTIC PVMT MARKING CHARACTERS (120 MILS) 2|EA
41 1205 THERMOPLASTIC PVMT MARKING SYMBOLS (90 MILS) 8|EA
42 1251 RAISED PAVEMENT MARKERS 16|EA




